Comparative Statement

Tender Nu BBMP/2019-20/OW/WORK_INDENT40942
Tender Na Improvements to Storm water Drains in ward no 5 Jakkur

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	H A MADHU GOWDA ( )			
						Total Amou	Quoted Ra	Total Amount	
1	KSRRB 300	1	Cum	216.12	207.6	44866.512	182.68	39480.8016	
2	KSRB 4-1.2	2	Cum	23.16	5505.64	127510.62	4844.96	112209.2736	
3	Providing la	3	Cum	62.98	7070.2	445281.19	6221.77	391847.0746	
4	KSRB M22(	4	Tonne	3.78	72326.98	273395.98	63647.74	240588.4572	
	Total Summary Amount					891054.31	784125.61	0.00	
	% against Estimated Rate						-12.0002		
	% against CSR								
	Total Bid Amount						784125.61 (L1)		

Monday, 31 August 2020 13:36:25

DashBoard Blue English Logout

T DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnat Public Procurement Portal.

rofile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

oject Management Reservation Allocation

ack Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Statu
nancial d valuation	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT40942	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	21/04/2020 18:53:04	14/05/2020 13:32:39	16/07/2020 13:59:52	Approve	The recommendation of EE is approved	Approved Document		Comple
nancial d valuation	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT40942	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:39:23	21/04/2020 18:49:17	21/04/2020 18:53:04	Approve	FIVE bidders are participated for this work out of which L1 bidder H A MADHU GOWDA is quoted Rs. 784125.61 (-12.00%) BELOW, Hence recommended for the rates quoted by L1 bidder for your kind approval.	Approved Document		Comple
nancial d valuation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:39:23	21/04/2020 17:39:23	21/04/2020 17:39:23	Submit		Approved Document		Comple
d valuation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT40942	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:38:17	21/04/2020 17:38:45	21/04/2020 17:39:22	Completed				Comple
d valuation	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT40942	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:35:52	21/04/2020 17:36:14	21/04/2020 17:38:17	Completed				Comple
d valuation	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT40942	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:15:03	21/04/2020 17:15:16	21/04/2020 17:35:52	Completed				Comple
d valuation	Tender Opening for BBMP/2019-20/OW/WORK_INDENT40942	bbmp_ee2_yel-H T MOHAN DAS	31/03/2020 11:05:00	21/04/2020 17:14:57	21/04/2020 17:15:03	Completed				Comple
d valuation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	31/03/2020 11:05:00	31/03/2020 11:05:00	31/03/2020 11:05:00	Submit		Approved Document		Comple
ender chedule Notice viting ender pproval	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT40942	bbmp_ee2_yel-H T MOHAN DAS	20/03/2020 18:19:23	20/03/2020 19:11:45	20/03/2020 19:11:45	Approved		Approved Document		Comple

Back

This site is best viewed in 1024x768 resolution.